
Work Order Bid (ID)
 

WO/20002BR-0176/1Work Order Name:

Work Order Type:

WORK ORDER INFORMATION

Weatherization

Certified Firm/Renovator Required

Site Built
Built approx 1935
Approx 910 sqft

COMMENT

Company Name & License Number:

Contractor's Signature:

20002BR-0176AUDITAudit Name:

CLIENT INFORMATION

20002BR-0176Client ID:

AGENCY INFORMATION

jswestfield@hotmail.com

Bradley-Cleveland Community Services Agency (423) 479-4111

(423) 479-4113155 Sixth Street SE

Agency Phone:Agency:

Email Address:

Fax:Address:
Cleveland, TN   37320

Darblood@comcast.net

Bloodworth, William D. Work Phone:Agency Contact:

Email Address:

(423) 505-4585Cell Phone:
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Version 8.5.0

DOE Weatherization Assistant

Report Run On: 5/23/2010



Measures
Replace Window Screens

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment All windows except WD-5. Approx screen sizes WD1,2,4,7 24x30, WD3 
36x28, WD6 32x26

Components Inspected

#

1

Replace window screensWindows 6Each

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Vapor Barrier Needed 
(Basement/Crawlspace)

Back Crawlspace

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Use 6 mil plastic.
Access is under dryer. Tight but workable.

Components Inspected

#

2

Basement / crawlspace 
vapor barrier

1 Health and Safety 
Items

260SqFt

Labor2 Labor 260SqFt

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Seal Ducts

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Airseal kitchen, dining and front bedroom supply ducts and return to less than 
1.0pa.

Components Inspected

#

3

Duct Sealing10 Miscellaneous 
Supplies

4Each

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Infiltration Redctn

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Caulk water heater cabinet access panels

Components Inspected

#

4

Infiltration Reduction10 Miscellaneous 
Supplies

1See 
Above

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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DWH Pipe Insulation

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

5

DHW Pipe Insulation1 Insulation 10Linear 
Foot

DHW Pipe Insulation2 Labor 1Each

DHW Pipe Insulation3 Other 1Each

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Attic Ins. R-38 Main Attic

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Install flags/markers to show locations of splice boxes before insulating. Build 
and install box for one recessed light in dining room prior to insulating. 
Weatherstrip and insulate attic access.

Components Inspected

#

6

Attic Insulation  - Blown 
Cellulose - R-38

1 Insulation 650SqFt

Added Misc Cost2 Miscellaneous 
Supplies

1Each

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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DWH Tank Insulation

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

7

DHW Tank Insulation1 Hot Water 
Equipment

1Each

DHW Tank Insulation2 Labor 1Each

DHW Tank Insulation3 Other 1Each

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Floor Ins. R-19 Back Crawlspace

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Access is under dryer. Tight but workable.

Components Inspected

#

8

Floor Insulation  - 
Fiberglass Batts - R-19

1 Insulation 260SqFt

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Wall Insulation N-2,S-1,W-1

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Asbestos under vinyl siding. Install and finish approx 2'x10' drywall in front 
bedroom prior to adding insulation. Does NOT include where block walls are 
on each side (approx back ten feet) and back.

Components Inspected

#

9

Wall Insulation  - Blown 
Cellulose - 2x4 Filled

1 Insulation 524.4SqFt

Added Misc Cost2 Miscellaneous 
Supplies

1Each

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

CO Monitor is Needed

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

10

CO monitor1 Health and Safety 
Items

1Each

Labor2 Labor 1Each

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Fix Improper Venting (Clothes Dryer)

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

11

Equipment1 Health and Safety 
Items

1Each

Labor2 Labor 1Each

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Fix Other Water Heating Problem

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

12

Equipment

Install romex connector

1 Health and Safety 
Items

1Each

Labor2 Labor 1Each

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Lead Safety for EPA-RRP compliance

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

13

Lead safety for EPA-
RRP compliance

Health and Safety 
Items

1Each

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

PressureRelief Piping Needed

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

14

Pressure relief piping1 Health and Safety 
Items

1Each

Labor2 Labor 1Each

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

 Work Order Grand Total: Grand Total:
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